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Municipal Infrastructure Support Agent (MISA) 
Cooperative Governance & Traditional Affairs (CoGTA) 

REPUBLIC OF SOUTH AFRICA 

 

TENDER NO .  MISA/RMLM/EC/012/2021/22 

APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND WATER 
DEVELOPMENT, CONSTRUCTION OF PUMPING STATION, CONSTRUCTION OF 

PUMPING MAIN, CONSTRUCTION OF SBS OR SIMILAR TANK RESERVOIR, 
CONSTRUCTION OF RETICULATION NETWORK AT  BOLD POINT - HOGSBACK  

BOREHOLES IN RAYMOND MHLABA LM, EASTERN CAPE PROVINCE. 

 
PROCUREMENT DOCUMENT 
(Based on NEC3 Engineering and Construction Contract –Option F: Priced Contract with Bill of 
Quantities) 

JULY 2021 

Issued by:  

 

Chief Executive Officer 

Municipal Infrastructure Support Agent 

1303 Heuwel Avenue 

Riverside Office Park, Letaba House 

Centurion, PRETORIA 0046 

TEL: 012 848 5300 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 
COOPERATIVE GOVERNANCE &  TRADITIONAL AFFAIRS 

(COGTA) 

THE TENDER 
TENDER NO.  MISA/RMLM/EC/012/2021/22 

APPOINTMENT OF A MANAGEMENT  CONTRACTOR 

SITING &  GROUND WATER DEVELOPMENT,  

CONSTRUCTION OF PUMPING  STATION, 
CONSTRUCTION OF PUMPING  MAIN,  CONSTRUCTION 

OF SBS OR SIMILAR TANK RESERVOIR, 
CONSTRUCTION OF RETICULATION NETWORK AT   

BOLD  POINT  - HOGSBACK  BOREHOLES  IN RAYMOND 

MHLABA LM, EASTERN CAPE  PROVINCE. 

 

 

Tender Procedure: Open Tender Procedure 

Based on 

MISA Supply Chain Management Policy of 2019-20FY 

SANS 10845-1, Construction procurement Part 1: Processes, methods and procedures 

SANS 10845-2, Construction procurement Part 2: Formatting and compilation of procurement 
documentation 

SANS 10845-3, Construction procurement Part 3: Standard conditions of tender 

Preferential Procurement Regulations 2017 

 

Tender Evaluation Method 

Method 4: Quality, Price and Preference (SANS 10845-1) 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 
COOPERATIVE GOVERNANCE &  TRADITIONAL AFFAIRS 

(COGTA) 

TENDER NO.  MISA/RMLM/EC/012/2021/22 

APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND 
WATER DEVELOPMENT, CONSTRUCTION OF PUMPING STATION, 
CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF SBS OR 
SIMILAR TANK RESERVOIR, CONSTRUCTION OF RETICULATION 

NETWORK AT  BOLD POINT - HOGSBACK  BOREHOLES IN RAYMOND 
MHLABA LM, EASTERN CAPE PROVINCE. 

T1 Tendering Procedure 

T1.1 TENDERING NOTICE AND INVITATION TO TENDER 

 

Municipal Infrastructure Support Agent (MISA) hereby, invites proposals from suitable Contractors in the 
for the provision of water supply to the settlements of  BOLD POINT - HOGSBACK , under Raymond 
Mhlaba Local Municipality in the Eastern Cape..  
 
Tenderers should have a CIDB contractor grading of 3CE or higher. 
 
Contracts will be based on the NEC3 Engineering and Construction Contract (Option F: Priced Contract 
with Bill of Quantities). 
 
The project details are hereunder, 

TENDER NO. PROJECT NAME 

COMPULSORY 
BRIEFING SESSION 

AND SITE VISIT: 

PLACE, DATE & TIME 

TENDER CLOSING 
DATE & TIME 

MISA/RMLM/EC/012/2021/22 
APPOINTMENT OF A 
MANAGEMENT 
CONTRACTOR 
SITING & GROUND 
WATER 
DEVELOPMENT, 
CONSTRUCTION OF 
PUMPING STATION, 
CONSTRUCTION OF 
PUMPING MAIN, 
CONSTRUCTION OF 
SBS OR SIMILAR 
TANK RESERVOIR, 
CONSTRUCTION OF 
RETICULATION 
NETWORK AT  BOLD 
POINT - HOGSBACK  
BOREHOLES IN 
RAYMOND MHLABA 

The Compulsory 
Briefing Session will be 
held at: 

The intersection of Oak 
Avenue and R345 

Coordinates (-32.593264, 
26.935460) 

 

Compulsory Site Visit  
on 13 August 2021 at 
10:00am 

25 August 2021 

11:00am 

 

All Bid Proposals to be 
submitted to: 

1303 Heuwel Avenue, 
Riverside Office Park, 
Letaba House, 
Centurion, 
PRETORIA 0046 

TEL: 012 484 5300 
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LM, EASTERN CAPE 
PROVINCE. 

 

Compulsory briefing session and site visit will take place at the place and on the date and time shown 
above unless otherwise amended later. Representative(s) from MISA will meet prospective Tenderers to 
provide details of the Contract. 

The requirement of submissions is detailed in the Tender Data (Ref: T1.2 Tender Data). The tenderers who 
satisfy the eligibility criteria as set in the tender documents (Ref: T 1.2 Tender Data) are to submit their 
tenders. 

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Tenderers must submit 
their tenders using only the tender documentation issued. 

Tenders will be evaluated based on preferential procurement framework Act 5 of 2000 and on functionality 
as prescribed in the Preferential Procurement Regulation 2017. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 

Data. 

Issued by:  

Municipal Infrastructure Support Agent 

1303 Heuwel Avenue 

Riverside Office Park, Letaba House 

Centurion, PRETORIA 0046 

TEL: 012 484 5300 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 
COOPERATIVE GOVERNANCE &  TRADITIONAL AFFAIRS 

(COGTA) 

TENDER NO.  MISA/RMLM/EC/012/2021/22 

APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND 
WATER DEVELOPMENT, CONSTRUCTION OF PUMPING STATION, 
CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF SBS OR 
SIMILAR TANK RESERVOIR, CONSTRUCTION OF RETICULATION 

NETWORK AT  BOLD POINT - HOGSBACK  BOREHOLES IN RAYMOND 
MHLABA LM, EASTERN CAPE PROVINCE 

T1.2 TENDER DATA 

The conditions of tender are as contained in the latest edition of SANS 10845-3, Standard conditions of 
tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. 
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the provisions of SANS 10845-3.  

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies. 

Clause 
number 

Tender Data 

3.1 The employer is the Municipal Infrastructure Support Agent (MISA), an entity within the 
South African Ministry for Cooperative Governance and Traditional Affairs (CoGTA), 
established in terms of Presidential Proclamation No. 29 of 2012. 

3.3 The Tender documents issued by the employer comprise the documents listed on the contents 
page. 

3.4 The Employer’s Representative is: 

Name: Mr. Ntandazo Vimba 

Physical Address: 1303 Heuwel Avenue, Riverside Office Park, 

    Letaba House, Centurion, Pretoria 0046 

   Private Bag X 105, Centurion 0046 

Telephone:  012 848 5300 

Email:                             lumka.tyikwe@misa.gov.za 

3.5 The language of communications is English 

4.1 ONLY those tenderers who satisfy the following ELIGIBILITY CRITERIA and who provide 
the required evidence in their tender submission, are eligible to submit tenders and have their 
tenders evaluated: 

The tenderer:  
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Clause 
number 

Tender Data 

1. In case of a Joint Venture/Consortium submission, shall submit a Joint Venture 
agreement signed by all parties.  

2. Is registered in terms of the Companies Act, 2008 (Act 71 of 2008) or Close 
Corporation Act, 1984, (Act No. 69 of 1984) or, if a partnership, has a partnership 
agreement (buy and sell agreement for participating partners in this tender) in place 
that enables the partnership to automatically continue to function in the event of death 
or withdrawal of one of the partners. 

3. In case of having a subsidiary arrangement, shall submit an audited proof (letter or 
shareholding certificate) of agreement between the holding company and the 
subsidiary. 

4. Tenderers may only tender under 1 (one) company or 1 (one) consortium – tendering 
with more than 1 company or consortium will result in immediate disqualification. 
MISA will recognise the JV/Consortium as single entity for the duration of the contract. 

5. The tenderer has a minimum of CIDB grading 3CE or higher (tenderers must submit 
valid CIDB certificate).     

6. Attended the compulsory briefing session and signed the attendance register. 

7. None of the documents with correction fluid on them. Any wrong entry, in case of 
correction, it must be cancelled by a single stroke and initialled by the Authorised 
signatory. 

8. The tender documents issued by MISA are not tampered and remain intact. 

9. Where the contractor intends subcontracting the professional civil engineering work, 
the Contractor shall also submit a signed agreement stating the intention to 
subcontract the proposed sub-consultant based on the NEC3 Engineering and 
Construction Subcontract format  

4.7 The arrangements for a compulsory clarification meeting and a site visit are as stated in the 
Tender Notice and Invitation to Tender (ref: T1.1).  

No Tender will be considered unless the Tenderer attends the compulsory briefing 
session and site visit. 

Tenderers/their authorised representatives must sign the attendance register and detailed 
contacts in favour of the tendering entity therein. Addenda, if any, will be issued to the tenders 
only who attended the compulsory briefing sessions. 

4.12 No alternative tender offer will be considered. 

4.13 

 

 

4.15 

The employer’s details and address for delivery of tender offers and identification details that 
are to be shown on each tender offer package are:  

Location of tender box: Reception area of MISA Offices 

Municipal Infrastructure Support Agent’s Office 

Physical Address: 1303 Heuwel Avenue, Riverside Office Park, 
    Letaba House, 1st Floor, Centurion, Pretoria 0046 
   Private Bag X 105, Centurion 0046 

Telephone:  012 848 5300 

Identification details on the Tender package(s): 
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Clause 
number 

Tender Data 

1. Name and Reference number of the tender; 

2. Address of the employer; 

3. Names of the tendering entity and the contact person; 

4. Physical address and contacting details of the tenderer; 

5. Date of submission 

4.13.4 The tenderer is required to meet the following conditions in addition to the requirement for 
eligibility criteria as mentioned in Clause 4.1.  

1. All declaration pages fully completed, signed and submitted. 

2. The tender documents completed in all respect, signed off by the authorised person 
of the tenderer wherever spaces are provided in permanent ink. 

3. The tenderer must sub-contract a minimum of 25% of the value of the contract to 
local sub-contractors that have an equal or higher B_BBEE status level of contributor 
than the tenderer, unless the contract is subcontracted to an EME that has the 
capacity and ability to execute the subcontract. 

The tender document issued by MISA is not tampered with and content in the tender 
document remains intact. 

4.13.5 Tender offer shall be submitted as original, one copy of the original and one scanned 
copy of the original completed and signed tender documents in a Flash Drive. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender is as stated in the Tender Notice and invitation to 
Tender (ref: T1.1) 

4.16 The tender offer validity period is 90 days, exclusive of closing date but inclusive of the 90th 
day.  

5.1 The employer will respond to requests for clarification received up to 7 working days before 
the tender closing time.  

5.2 The employer shall issue addenda until 3 working days before tender closing time. 

5.4 The time and location for opening of the Tender offers are as detailed in the Tender notice 
and invitation to tender (ref: T1.1) or in any addendum thereafter if applicable. 

5.11.5 The Tender will be evaluated on functionality as stipulated in the Preferential Procurement 
Regulations, 2017.   These are detailed below. 

1. Functionality 

The tender will be evaluated on functionality using evaluation criteria.  The total minimum 
score on the functionality will be 70%.  The tender that fails to obtain the minimum qualifying 
score for functionality as indicated in the Tender documents is not an acceptable tender. 
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Clause 
number 

Tender Data 

Each tender that obtained the minimum qualifying score for functionality must be evaluated 
further in terms of Price and the Preference point system and any other criteria envisaged in 
regulation 11. 

2.  Price and Preference 

The total number of evaluation points (TEV) shall be determined in accordance with the 
following formula.  

TEV = Ps + NP 

Ps is the number of tender evaluation points awarded for the financial offer, where the score 
for financial offer is calculated using the following formula 

Ps = 80 {1 – (Pt – Pm)/ Pm}, 

Where  

     Ps = Points scored for price of tender under consideration  

     Pt =     Price of tender under consideration; and  

     Pmin =  Price of lowest acceptable tender 

NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with the Preferential Procurement Regulations 2017, which is up to maximum of 20 points. 

The table below must be used to calculate the score out of 20 for B-BBEE. 

B-BBEE Status Level of Contribution Number of Points 

1 20 
2 18 
3 14 
4 12 
5 8 
6 6 
7 4 
8 2 

Non-Compliant Contributor 0 

 

Valid (current) B-BBEE status level verification certificate or a certified copy substantiating 
their B-BBEE rating issued by a Registered Auditor approved by Independent Regulatory 
Board of Auditors (IRBA) or a Verification Agency accredited by South African National 
Accreditation System (SANAS) or an Accounting Officer as con     templated in the Close 
Corporations Act (CCA) have to be submitted along with the Proposal, if the Tenderer claims 
the preferential procurement points. 

5.11.9 A Tender scoring below 70 points in Quality shall be considered as DISQUALIFIED for further 
evaluation and shall be discarded from evaluation 

Quality criteria 
Evaluation 
schedule 

Maximum number of 
points 

Experience of the tenderer in construction or 
installation of new municipal water infrastructure 

Schedule 1 10 
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Clause 
number 

Tender Data 

which includes reticulation, reservoirs, pump 
stations and water treatment plants 

Experience of Key Personnel 

Contracts Manager 15 

Civil Engineer 15 

Site Agent 10 

Foreman/Supervisor 8 

Health and Safety Officer 5 

Total 53 
 

Schedule 2 53 

Plant and Equipment Schedule 3 12 

Approach Paper Schedule 4 25 

Maximum possible score for quality (Ms) 100 
 

5.13 Tender offers will only be accepted if: 

1. the tenderer or any of its directors/ shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 
as a person prohibited from doing business with the public sector;  

2. the tenderer has not: 

a. abused the Employer’s Supply Chain Management System; or 

b. failed to perform on any previous contract and has been given a written notice to 
this effect;      

3. the tenderer has completed the compulsory declarations and there are no conflicts of 
interest, which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process. 

5.17 The number of paper copies of the signed contract to be provided by the employer is one to 
the successful Tenderer. 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 
COOPERATIVE GOVERNANCE &  TRADITIONAL AFFAIRS 

(COGTA) 

TENDER NO.  MISA/RMLM/EC/012/2021/22 

APPOINTMENT OF A MANAGEMENT  CONTRACTOR 

SITING &  GROUND WATER DEVELOPMENT,  

CONSTRUCTION OF PUMPING  STATION, 
CONSTRUCTION OF PUMPING  MAIN,  CONSTRUCTION 

OF SBS OR SIMILAR TANK RESERVOIR, 
CONSTRUCTION OF RETICULATION NETWORK AT   

BOLD  POINT  - HOGSBACK  BOREHOLES  IN RAYMOND 

MHLABA LM, EASTERN CAPE  PROVINCE. 

a. T2 Returnable Documents 

T2.1 LIST OF RETURNABLE DOCUMENTS 

A    Returnable Schedules required for tender evaluation purposes  

The tenderer must complete the following returnable schedules as relevant: 

1. Record of Addenda to Tender Documents 
2. Proposed Amendments and Qualifications  
3. Compulsory Declaration 
4. Declaration on Consultancy, Goods and Other Services or a Combination Thereof Offered to an Organ 

of State and / or Municipality 
5. Preferencing Schedule: Broad Based Black Economic Empowerment Status 
6. Schedule 1: Experience of the tenderer  
7. Schedule 2: Experience of key person  
8. Schedule 3: Plant and Equipment 
9. Schedule 4: Approach paper 

B    Other documents required for tender evaluation purposes 
 
The tenderer must provide the following returnable documents:  
 

 Verification certificate from a verification agency accredited by SANAS and recognized as an 
Accredited B-BBEE Verification Agencies (see www.sanas.co.za/directory/bbee_default.php), a 
registered auditor approved by IRBA, or a sworn affidavit in the case of a qualifying small enterprise 
or exempted micro enterprise, if preference points are claimed in respect of Broad-Based Black 
Economic Empowerment. 
 

C         C1.1 Form of Offer and Acceptance 

D         C1.2 Contract Data  (Part 2) 
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The Tenderer’s attention is drawn to Part 2 of the Contract Data which requires the Tenderer to tender a number of 
financial parameters which are applied to defined Cost in order to calculate the Prices for the Work Done to Date and 
the Prices. 
Failure to tender the required financial parameters in the required manner in Part 2 of the Contract Data or to sign the 
form of offer and acceptance will result the tender being declared non-responsive. 
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T2.2 RETURNABLE SCHEDULES 

1. Record of Addenda to Tender Documents 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.  
  

2.  
  

3.  
  

4.  
  

5.  
  

6.  
  

7.  
  

8.  
  

9.  
  

10.  
  

 

Attach additional pages if more space is required. 

 

Signed  Date  

Name  Position  

Tenderer  
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2. Proposed amendments and qualifications 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 
covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of 
material deviations and qualifications. 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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3. Compulsory declaration 

The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 
 

Name of enterprise:  
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  
 

Postal address  
 

 

Section 2: Particulars of companies and close corporations  
 

Company / Close Corporation registration number  
 

Section 3: SARS Information  
 

Tax reference number  

VAT registration number:  State Not Registered if not registered for VAT 

 

Section 4:    CIDB registration number   
 

CIDB Registration number (if applicable)  
 

Section 5: National Treasury Central Supplier Database 
 
Supplier number  

Unique registration reference number  
 

 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of 
the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 
1984, (Act No. 69 of 1984). 

 

Full name of principal Identity number Personal tax reference number 

   

   

   

   

   

   

   

   

Attach separate page if necessary 
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Section 7:   Record of family member in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12 months 
in the service of any of the following:  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of 
any municipal entity 

 an official of any municipality or 
municipal entity 

   an employee of any department, national or provincial 
public entity or constitutional institution within the 
meaning of the Public Finance Management Act of 
1999 (Act No. 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public office, board 
or organ of state and position held 

Status of service 

( (tick) appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

*insert separate page if necessary 

 

Section 8: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entities including any of its joint venture partners terminated 
during the past 5 years for reasons other than the employer no longer requiring such works or the 
employer failing to make payment in terms of the contract.  

 Yes              No   (Tick appropriate box) 

If yes, provide particulars (interest separate page if necessary) 

Section 9: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity 
confirms that the contents of this Declaration are within my personal knowledge, and save where stated 
otherwise in an attachment hereto, are to the best of my belief both true and correct, and:  

i) neither the name of the tendering entity or any of its principals appears on: 

     a) the Register of Tender Defaulters established in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 (Act No. 12 of 2004) 

     b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of 
fraud or corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake 
remunerative work outside such employment (attach permission to this declaration);  

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting 
tender offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, 
communication, agreement, or arrangement with any competing or potential tendering entity 
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regarding prices, geographical areas in which goods and services will be rendered, approaches to 
determining prices or pricing parameters, intentions to submit a tender or not, the content of the 
submission (specification, timing, conditions of contract etc.)  or intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service 
charges to any municipality or a municipal entity and are not in arrears for more than 3 months; 

viii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax 
compliance status to the Employer and when called upon to do so, obtain the written consent of any 
subcontractors who are subcontracted to execute a portion of the contract that is entered into in 
excess of the threshold prescribed by the National Treasury, for SARS to do likewise. 

 

 

Signed 

 

 

 

 

Date 

 

Name  Position  

Enterprise name  

 

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires that 
tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under any restriction to do 
business with employer (4.1.1) and submit only one tender either as a single tendering entity or as a member in a joint venture (clause 
4.13.1). Clause 5.7 also empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 
also requires tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the establishment of 
departments) from performing or engaging remunerative work outside his or her employment in the relevant department, except with the 
written permission of the executive authority of the department. When in operation, Section 8(2) of the Public Administration Management 
Act, 2014, will prohibit an employee of the public administration (i.e. organs of state and all national departments, national government 
components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office of the premier listed in 
Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of the Public Service Act, and provincial government 
components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive authorities in accordance with the 
provisions of section 12A of the Public Service Act of 1994 or persons performing similar functions in organs of state from conducting 
business with the State or to be a director of a public or private company conducting business with the State. The offence for doing so is 
a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct, which may result in the termination of 
employment by the employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of 2003 
requires that organs of state and municipal entities not award a contract to a person who is the service of the state, a director, manager 
or principal shareholder in the service of the state or who has been in the service of the state in the previous twelve months.  

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the notes to 
the annual statements particulars of any award made to a close family member in the service of the state. 

NOTE:  5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004) 
include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other moneys stipulated 
or otherwise provided for in any contract and the manipulating by any means of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties in a 
horizontal relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing prices or 
dividing markets or constitute collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive practices that are 
suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties.  
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4. Declaration on consultancy, goods and other services or a combination thereof 
offered to an organ of state and/ or municipality 

The following particulars must be furnished in relation to tenders for organs of state and municipal 
entities where: 

a) consultancy services are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 
10 million including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be 
submitted in respect of each partner. 

Section 1: Enterprise Details 

Name of enterprise:  
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  
 

Postal address  
 

 

Section 2: Declaration for services: 

The enterprise has been awarded the following services by an organ of state during the last five 
years. 

Name of organ of state Estimated 
number 
of 
contracts 

Nature of service, 
e.g., quantity 
surveying  

Service similar 
to required 
service (yes / 
no) last 5 years 

    

    

    

    

    

    

Attach separate page as necessary 
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Section 3 Goods, services or a combination thereof where the estimated total of the prices 
exceeds R 10 million including VAT 

I / we certify that  

1)  (tick one of the boxes): 

   □ the enterprise is not required by law to prepare annual financial statements for auditing  

   □ the enterprise is required by law to have audited annual financial statements and attached the 
audited financial statements for the past three financial years, or since the establishment as 
the enterprise was established within the past three years 

2) the enterprise and its directors has / have no undisputed commitments for municipal services 
towards a municipality or other service provider in respect of which payment is overdue for more 
than 30 days (i.e.: all municipal accounts are paid up to date); 

3) source of goods and / or  services : 

(tick one of the boxes and insert percentages if applicable): 

       □     goods and  / or services are sourced only from within the Republic of South Africa  

       □     _________% of the total cost of goods and / or services will be sourced from outside the 
Republic of South Africa and the percentage of payment from the municipality or municipal 
entity which is expected to be transferred out of the Republic is _________% 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state 
during the last five years and attached particulars of any material non-compliance or dispute 
concerning the execution of such contracts: 

Name of organ of state Estimated 
number of 
contracts 

Nature of contracts  

   

   

   

   

   

   

   

   
 

Attach separate page as necessary 
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I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby 
declare that the contents of this Declaration are within my personal knowledge, and save where 
stated otherwise are to the best of my belief both true and correct 

 

Signed 

 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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5 Preferencing schedule: Broad Based Black Economic Empowerment Status 

Preamble 

 

Section 10(b) of the Broad-Based Black Economic Empowerment Act of 2003 (Act No. 53 of 2003) states that “Every organ of 
state and public entity must take into account and. as far as is reasonably possible. apply any relevant code of good practice 
issued in terms of this Act in developing and implementing a preferential procurement policy:”  

A number of codes of good practice have been issued in terms of Section 9(1) of the B-BBEE Act of 2003 including a generic code 
of good practice and various sector codes. The sector codes vary the metrics, weightings and targets used in the generic code of 
good practice to establish the overall performance of an entity and its B-BBBEE status. The B-BBEE status needs to be assessed 
in accordance with the applicable code. 

 

1   Conditions associated with the granting of preferences 

Tenderers who claim a preference shall provide sufficient evidence of their B-BBEE Status in accordance with the 
requirements of section 2 in respect of the applicable code as at the closing time for submissions, failing which their 
claims for preferences will be rejected.  

 

2         Sufficient evidence of qualification 

2.1        Exempted micro enterprises 

Sufficient evidence of qualification as an Exempted Micro-Enterprise is a : 

a)  a registered auditor’s certificate or similar certificate issued by an accounting officer as contemplated in the Close 
Corporation Act of 1984 in respect of the entity’s last financial year or a 12 month period which overlaps with its 
current financial year; or a certificate issued by a verification agency and which is valid as at the closing date for 
submissions; or.  

b)  a sworn affidavit - B-BBEE Exempted Micro Enterprise (see www.thedti.gov.za/gazzettes/Affidavit_EME.pdf 

 

2.2       Enterprises other than micro exempted enterprises 

Sufficient evidence of B-BBEE Status is: 

a) an original or certified copy of the certificate issued by a verification agency accredited by the South African 
National Accreditation System (SANAS) or registered auditors approved by Independent Regulatory Board for 
Auditors (IRBA) and which is valid as at the closing date for submissions; or. 

b) a sworn affidavit – B-BBEE Qualifying Small Enterprise (see 
www.thedti.gov.za/gazzettes/BBEE_QUALIFYING_SMALL_ENTERPRISE.pdf) 

 

3       Tender preferences claimed 
 

The scoring shall be as follows: 

 

B-BBEE Status Level of Contribution Number of Points 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 
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Non-complaint contributor 0 

 

 

 4          Declaration 

 

The tenderer declares that  

a)        the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the closing 
date for submissions 

b)        the tendering entity has been measured in terms of the following code (tick applicable box) 

□      Generic code of good practice  

  

 □     Other – specify  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

c)         the contents of the declarations made in terms of a) and b) above are within my personal knowledge and are to the best 
of my belief both true and correct  

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tenderer  confirms that he / 
she understands the conditions under which such preferences are granted and confirms that the tenderer satisfies the 
conditions pertaining to the granting of tender preferences. 

 

 

 

Signature : ...............................................................................................................................………. 

 

Name : .......................................................................................................................................……… 

 

Duly authorised to sign on behalf of : ............................................................................................……… 

 

Telephone : ......................................................................   

 

Fax: .......................................................................    Date : ....................................................................... 

 

Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Note:  1)   Failure to complete the declaration will lead to the rejection of a claim for a preference 

           2)    Supporting documentation of the abovementioned claim for a preference must be submitted with the tender 
submission to be eligible for a preference 
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6. Schedule 1: Experience of the tenderer (10 points) 

The experience of the tenderer as a company (as opposed to key staff members) in the construction or installation 
of new municipal water infrastructure which includes reservoirs, pump stations and water treatment plants as a main 
contractor for municipalities and other organs of state over the last 10 years. 
 
The information shall be within the previous 10 years and must only include completed projects prior to closing date 
for submissions. 
 
Tenderers should briefly describe his or her experience in this regard, emphasising the nature of the works and 
complexity and attach this to this schedule. 
 
Note: Signed completion letters with contactable references on the client’s letterhead should be included for 
each project for ease of reference. Only projects with completion letters will be evaluated. 
 
Description of contracts relating to the construction or installation of new municipal water infrastructure which 
includes reservoirs, pump stations and water treatment plants, location and nature of the works 
 
The scoring of the tenderer’s experience will be as follows: 
 
Letter of completion or reference letter for completed project: The construction or installation of new municipal water 
infrastructure which includes reservoirs, pump stations and water treatment plants. This experience must only relate 
to instance where the tenderer acted as the main contractor. One letter on client’s letterhead per project completed. 
                                                                                                                                                                        5 points 
 

a) Less than 3 projects       =         0 points  
b) 3 projects                        =         2 points 
c) 4 projects                        =         3 points 
d) 5 or more projects           =        5 points  

 
2. Highest value (Total Project Value) of a completed single project of the type of projects mentioned in item 1             
                                                                                                                                                                          5 points 

a) Below R3 Million                 = 0 points  
b) R 3 Million to below R 5 Million     = 2 Points 
c) R 5 Million to below R 10 Million     = 3 Points 
d) R 10 Million and above                   = 5 points 
 

Total                  10 points 
 

 

MISA reserves the right to verify all information presented by the tenderer. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the 
contents of this schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise name  
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7.  Schedule 2: Experience of key personnel (53 Points) 

Total Points for key personnel = Contracts Manager = 15, Civil Engineer = 15, Site Agent = 10, Foreman = 8, H&S 

Officer = 5,  Total = 53 

The experience of the key person who will be responsible for the management of the physical construction processes and 
the coordination, administration and management of resources on the Site will be evaluated in relation to the scope of work 
from two different points of view: 

1)      General experience (total duration of work activity), level of education and training and positions held. 

2)      The education, training, skills and experience and knowledge of issues which are pertinent to the scope of work.   

Duly signed CVs including consent section by nominated key personnel should be submitted along with the submission 
referring to this schedule, preferably, in no more than 3 pages using font Arial regular 10 points having margins at each 
side no less than 2,54 cm and line spacing 1,50 for each of the proposed key personnel. CVs be structured as detailed 
below: 

Scoring: CVs not duly signed by nominated key personnel will be score zero. 

 

Proposed Position: 
Years with the Firm: 
Mailing Address: 
 

Phone: 
Cell:  
Email: 
ID No.:  

Name : …………………………………………………………………………………………. 

Nationality:  
Education:  
Computer 
Skill: 

 

Professional 
Membership: 

 
    Membership #: 

Experience: IN SOUTH AFRICA 
Duration Organization (belongs to) 
 Project 
 Client 
Position: 
Responsibilities/ Work Done 
 

 IN OTHER COUNTRIES 
Duration Organization (belongs to) 
 Project 
 Client 
Position: 
Responsibilities/ Work Done 
 

Consent: 
I do hereby offer my full consent to work in the project titled as ‘APPOINTMENT OF A 
MANAGEMENT CONTRACTOR SITING & GROUND WATER DEVELOPMENT, 
CONSTRUCTION OF PUMPING STATION, CONSTRUCTION OF PUMPING MAIN, 
CONSTRUCTION OF SBS OR SIMILAR TANK RESERVOIR, CONSTRUCTION OF 
RETICULATION NETWORK AT  BOLD POINT - HOGSBACK  BOREHOLES IN 
RAYMOND MHLABA LM, EASTERN CAPE PROVINCE (Reference: 
MISA/…………….. with the Tenderer named as; 

 
_______________________________________________________________ 
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I also do confirm that I have not offered and will not offer my consent to any other 
Proposer to work for any other project till the expiry of the validity of the proposal 
or the award of the contract whichever is later. However, if the above-mentioned 
Proposer is successful in winning this contract, I shall be available for the full 
duration of the contract or for the full period of my input to the project whichever 
will be applicable for me. 

 
 
Signature: 

 

 

________________________ Date: _____________________ 

 

Enclosure: 

1. Certificates of academic qualifications 

2. Certificates of Professional registration 

The CV of individuals will be used for evaluation of the each of the personnel for this section. 

 
Contracts Manager = 15, Civil Engineer = 15, Site Agent = 10, Foreman = 8, H&S Officer = 5,  Total = 53 
 
The scoring of the experience of key person staff will be as follows: 
 
 

Key Personnel = 
53 Total 
Points 

1. Contracts Manager = (15 points) 
a. Experience = 5 points 

a) Below 5 years = 0 points 
b) 5 to below 7 years = 2 points 
c) 7 to below 10 years = 3 points 
d) 10 years and above = 5 points 

   
1.2. Qualifications = 10 points 

a) Degree or B Tech in Civil Eng/Construction Management = 5 points 
b) Honours Degree or above in Civil Eng/Construction Management = 10 points 

   
2. Civil Engineer = (15 points) 
a. Experience = 5 points 

a) Below 5 years = 0 points 
b) 5 to below 7 years = 2 points 
c) 7 to below 10 years = 3 points 
d) 10 years and above = 5 points 

   
Qualifications = 10 points 

a) Degree or B Tech in Civil Eng/Construction Management = 5 points 
b) Honours Degree or above in Civil Eng/Construction Management = 10 points 

Scoring for Civil Engineer  = Only Qualifications submitted with proof of Professional 
Registration from a reputable professional body will be scored and where only proof of 
Qualification or only proof of Professional Registration is submitted the bidder will be 
scored zero. 

3. Site Agent = (10 points) 
a. Experience = 4 points 

a) Below 5 years = 0 points 
b) 5 to below 7 years = 1 point 
c) 7 to below 10 years = 2 points 
d) 10 years and above = 4 points 

   

b. Qualification = 6 points 

a) Diploma in Civil Engineering = 4 points 
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Key Personnel = 
53 Total 
Points 

b) Degree or B Tech in Civil Engineering = 6 points 
   
4. Foreman/Supervisor = (8 points) 
a. Experience = 4 points 

a) Below 5 years = 0 points 
b) 5 to below 7 years = 1 point 
c) 7 to below 10 years = 2 points 
d) 10 years and above = 4 points 

   
b. Qualification = 4 points 

a) N6 certificate in civil engineering = 2 points 
b) Diploma in Civil Engineering = 4 points 

   
5. Health and Safety Officer = (5 points) 
a. Experience = 2 points 

a) 5 to below 7 years = 0 points 
b) 7 to below 10 years = 1 point 
c) 10 years and above  = 2 points 

   
b. Qualification = 3 points 

a) SAMTRAC or Equivalent = 1 point 
b) Diploma/degree in Health and Safety = 3 points 

 
 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the 
contents of this schedule are within my personal knowledge and are to the best of my belief both true and correct. 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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8. Schedule 3: Plant and Equipment (12 points) 

Points will be allocated as indicated below for plant and equipment owned and / or hired by the 
Tenderer, and which will be available for the project, should the Tenderer be successful. Tenderers 
must complete the table below for availability of plant and equipment. 

  

Type of Equipment Own Hire Total Points 

TLB  (1 required) (2 points)        

Excavator 20 tons min (1 required)  (3 points)        

Tipper (10m3 minimum). (2 required)  (2 points)        

Bomag type pedestrian roller. (1 required) (2 points)         

Pickup Trucks (3 required) (3 points)  

 

    

Total scored       

Points for hired plant will only be allocated if a letter with rates included is attached from a 
Plant Hire Company. The letter is to clearly indicate that the Plant intended for the contract 
will be available for the full duration of the project.  

Proof of ownership for each plant will be required. Proof of ownership or hire of the equipment 
must be accompanied by an affidavit by an authorised representative of the bidder, with 
his/her designation specified before a Commissioner of Oaths.  

Proof of ownership must be in the form of a license disc or certificate of ownership as per e-
natis requirements, in the name of the company or directors. 
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10. Schedule 4: Approach Paper (25 points) 

The approach paper must respond to the scope of work (reference: C3 Scope of work), the nature of the contract, the main 
option that has been selected for the contract and outline the proposed approach / methodology including that relating to 
the controlling programming and management of sub-consultants in relation to the works that may be provided over the 
term of the contract. The approach paper should not be longer than 5 pages. The approach paper as such needs to: 
 
Table of Contents: Listing of contents of the approach paper with page numbers and/ references to annexures 

(if any); 
Executive Summary: A brief summary of the whole contents of the approach paper; 
 
Approach: Detailed approach that the tenderer feels best to deliver the intended services for the Project 

with identification of tasks, for each of the activities/ deliverables as have been foreseen in 
‘Part C3. Scope of work’, detailing at least the following: 

1. Understating of Project Scope 

2. Methodology to be adopted; including generic Project implementation schedule for the 
services as given in scope of work (Activity, task and sub-task wise to achieve the 
deliverables); Organogram for the proposed project team and their responsibilities; 

3. Identified project implementation Risks and Risk Management proposal; 

4. Quality control mechanism to be adopted for project deliverables; 

5. Construction methods 

 
The scoring of the approach paper will be as follows: 
 

Evaluating Point Assessment Criteria 
Maximum 
allocated 
point(s) 

Understating of Project 
Scope 

Demonstration of clear understanding of Project objectives (2), 
scope and deliverables with timeframes (2). Adequacy and 
appropriateness will be assessed. 

4 points 

Methodology 

Program knowledge, informative appropriateness of proposed 
approach/implementation (2) and presentation and organogram 
of team (2 ) including outline approach to be used when working 
with for sub-consultants (3) 

7 points 

Project implementation 
Risks and Risk 
Management  

Adequacy of understanding of project risks (2) and 
appropriateness of proposed mitigation measures (1) 

3 points 

Quality Control and 
Quality Assurance 
mechanism to be adopted 

Appropriateness and adequacy of tools (1) and processes (2) to 
ensure quality control and assurance in all phases of the project 
as part of the quality plan.  

3 points 

Construction method  
   
   

Detailed explanation of step-by-step construction stages 
indicating the sequencing and how the works are carried out (4).  
These should include methods used to ensure correct 
occupational health and safety environment acceptable practices 
(4). 

8 points 

The undersigned, who warrants that s/he is duly authorised to do so on behalf of the enterprise, 

confirms that the content of the reference his/her letter(s) presented by the tenderer are within his/her 

personal knowledge and are to the best of knowledge both true and correct. 
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Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

Cooperative Governance & Traditional Affairs 

Reference no.: MISA/RMLM/EC/012/2021/22 

PROJECT: RAPID RESPONSE INTERVENTION AT BOLD POINT - HOGSBACK  IN 
AMATHOLE DISTRICT MUNICIPALITY 
 

 

The Contract 
 

 

Based on 

Based on NEC3 Engineering and Construction Contract –
Option F: Priced Contract with Bill of Quantities) 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

Cooperative Governance & Traditional Affairs 

Reference no.: MISA/RMLM/EC/012/2021/22 

 APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND WATER DEVELOPMENT, 
CONSTRUCTION OF PUMPING STATION, CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF 

SBS OR SIMILAR TANK RESERVOIR, CONSTRUCTION OF RETICULATION NETWORK AT  BOLD 
POINT - HOGSBACK  BOREHOLES IN RAYMOND MHLABA LM, EASTERN CAPE PROVINCE 

 

b. C1 Agreements and Contract Data 

C1.1 FORM OF OFFER AND ACCEPTANCE 

OFFER  

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the provision of services as described in Part 1 of the Contract Data. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
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THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT AND EXPENSES, calculated in 
accordance with the conditions of contract as detailed hereunder: 

 

Total Amount: R______________________________(in figure), (Rand ___________ 

 

_____________________________________________________________) (in word) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 

 

Signature 

 

  Date: 

 

Name 

 

   

Capacity 

 

   

For the 
tenderer: 

 

 

 

Name & 
signature 
of witness 

(Insert name and address of 
organisation) 

 

 

Date 
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ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work 

Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the Parties. 

 

 

Signature   Date: 
___________________________ 

Name(s) 

Capacity 

For the 
Employer 

Mr Ntandazo Vimba 

Chief Executive Officer 

Municipal Infrastructure Support Agent 
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Schedule of Deviations 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  



33 
 

Tender Reference: MISA/RMLM/EC/012/2021/22  End User initial .  

 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer 
agree to and accept the foregoing schedule of deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the 
returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this agreement. 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 
COOPERATIVE GOVERNANCE &  TRADITIONAL AFFAIRS (COGTA) 

TENDER NO.  MISA/RMLM/EC/012/2021/22 

APPOINTMENT  OF A  MANAGEMENT  CONTRACTOR  SITING 

&  GROUND WATER  DEVELOPMENT,  CONSTRUCTION OF 

PUMPING  STATION, CONSTRUCTION OF PUMPING  MAIN,  

CONSTRUCTION OF SBS  OR SIMILAR TANK RESERVOIR,  

CONSTRUCTION OF RETICULATION NETWORK AT   BOLD  

POINT  - HOGSBACK  BOREHOLES  IN  RAYMOND MHLABA 

LM, EASTERN CAPE PROVINCE 

 

C1.2 CONTRACT DATA 

The Conditions of Contract are the core clauses and the clauses for main Option F, dispute resolution option 
W1 and Secondary options X7, X13, X16, Z Of the NEC3 Engineering and Construction Contract (April 2013 
edition) published by the Institution of Civil Engineers (ICE), copies of which may be obtained from Engineering 
Contract Strategies (+27) 011 803 3008  

Each item of data given below is cross-referenced to the clause in the NEC3 Engineering and Construction 
Contract to which it mainly applies. 

C1.2.1  PART ONE - DATA PROVIDED BY THE EMPLOYER 

Clause                                                                        Data 

1 General 

10.1 The Employer is                Municipal Infrastructure Services Agent 

Physical Address:     Letaba House, Riverside Office Park 

        1303 Heuwel Avenue, Centurion, Pretoria 0046 

Postal Address:      Private Bag X105, Centurion 0046 

Telephone:       012 848 5300 

10.1 The Project Manager is: Mr Ntsikelelo Cekiso 

As stated in the Contract Quality Criteria 

10.1 The Supervisor is : (the contracts manager) 

As stated in the Contract Quality Criteria  

11.2 (1) The Accepted Programme is the programme identified in the Contract Data or the 
latest accepted by the Project Manager. The latest accepted programme supersedes 
previously accepted programmes. 

11.2 (13) The works are the APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & 
GROUND WATER DEVELOPMENT, CONSTRUCTION OF PUMPING STATION, 
CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF SBS OR SIMILAR 
TANK RESERVOIR, CONSTRUCTION OF RETICULATION NETWORK AT  BOLD 
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Clause                                                                        Data 

POINT - HOGSBACK  BOREHOLES IN RAYMOND MHLABA LM, EASTERN CAPE 
PROVINCE. 

11.2 (14) The following matters will be included in the Risk Register 

None 

11.2 (15) The boundaries of the sites are as per the proposed site layout and locality plan as 
per C3: Scope of Works. 

11.2 (16) The Site Information is in section Part C4: Site information of this tender document 

11.2 (19) The Works Information is in section Part C3: Scope of works of this tender document 

12.2  The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period of reply is 2 weeks 

2 The Parties’ main responsibility 

26.1 If the Contractor subcontracts work, he is required to submit a signed agreement with 
proposed Sub contractor / consultant detailing the proposed scope and exclusivity of 
the relationship and intention to get into a subcontracting agreement based on the 
NEC3 Engineering and Construction Subcontract should he be successful. 

26.2 The Contractor must submit proposed Sub-contractor / consultant with an ECSA 
registration as Professional Civil Engineer or Professional Civil Technologist 
(appropriate certificates to be submitted). 

26.3 The conditions of contract for the Subcontractor shall be the NEC3 Engineering and 
Construction Subcontract Edition: 3 Reprinted with Amendments 2013, which is to be 
signed by both parties should the Contractor be successful. 

3 Time 

30.1 The starting date is 14 days after the date of issuance (exclusive) of the award 
letter unless otherwise agreed by the Parties. 

33.1 The access date is on or a day after the inception meeting. 

11.2(2) The completion date for the whole of the services is Six (6) Calendar Months after 
the start date. 

31 The Contractor submits programme with the tender according to the Scope, 
considering the starting date and completion date, which will be adjusted, if need be, 
based on proposed duration in the programme through consultation. 

32 The Contractor submits revised programme at intervals no longer 4 weeks 

4 Testing and Defects 

42 The defects date is 52 weeks after Completion of the whole of the works. 
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Clause                                                                        Data 

43 The defect correction period is two weeks after completion of the whole of the works. 

5 Payment 

50.1 The assessment interval is monthly on or before the 20th day of each successive 
month. 

51.1 The currency of this contract is the South African Rand. 

51.2 Each certified payment is made within 30 days of the assessment. 

51.4 The interest rate is the Prime lending rate of the Employer’s Bank. 

6 Compensation events 

60.1 (13) The place where the weather is to be recorded is Bold Point - Hogsback  Village. 

60.1 (13) The weather measurements to be recorded for each calendar month are 

 The cumulative rainfall (mm) 

 The number of days with rainfall more than 5mm 

  

7 Title 

 No data required for this section of the conditions of contract. 

70.2 80% of the value of materials on site could be claimed by the contractor 

 

8 Indemnity, Insurance and Liabilities 

84.1 The Contractor is to provide the insurances stated in the Insurance Table in Section 
84.2 

84.2 The minimum amount of cover for insurance against the Contractor’s liability for loss 
of or damage to property (except the works, Plant and Materials and Equipment) and 
liability for bodily injury to employees of the Contractor to or death of a person (not an 
employee of the Contractor) caused by activity in connection with this contract as 
prescribed in section 84.2 of the NEC 3 ECC 

Insurance against Minimum amount of 
cover or minimum limit 
of indemnity 

Period following 
Completion of the 
whole of the 
services or earlier 
termination 

Loss of or damage of the works, 
Plant and Materials 

The replacement cost, 
including the amount 
stated in the Contract 
Data for the replacement 

Till the end of the 
defects date. 
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Clause                                                                        Data 

of any Plant and Materials 
provided by the Employer 

Loss of or damage to Equipment The replacement cost Till the end of the 
completion date. 

Liability for loss of or damage to 
property (except the works, Plant 
and Materials and Equipment) 
and liability for bodily injury to or 
death of a person (not an 
employee of the Contractor) 
caused by activity in connection 
with this contract. 

R5 million without limit to 
the number of claims 

Till the end of the 
completion date. 

Liability for death of or bodily 
injury to employees of the 
Consultant arising out of and in 
the course of their employment in 
connection with this contract 

That which is prescribed 
by the Compensation 
injuries and Diseases Act 
No. 130 of 1993 as 
amended and whatever 
the Consultant deems 
desirable in addition 

Till the end of the 
completion date. 

Professional Indemnity 
Insurance (Professional Civil 
Engineering Services) 

R3 million without limit to 
the number of claims 

Till the end of the 
completion date. 

 

85.1 Before the starting date and on each renewal the Contract shall provide applicable 
insurance policies to the Project Manager for acceptance. The certificates are signed 
by the Contractor’s insurer or insurance broker 

86.1 The Employer provides no insurance cover. 

Option W1 DISPUTE RESOLUTION 

W1.2 The Adjudicator is the person selected by the Parties in terms of the relevant Z Clause 
from the Panel of NEC Adjudicators set up by ICE-SA, a Joint Division of the 
Institution of Civil Engineers and the South African Institution of Civil Engineering (see 
www.ice-sa.org.za). 

W1.2 The adjudicator nominating body is the Chairman of ICE-SA, a  Joint Division of the 
Institution of Civil Engineers and the South African Institution of Civil Engineering (see 
www.ice-sa.org.za). 

W1.4 The tribunal is arbitration 

W1.4 The arbitration procedure is as set out in the latest edition of Rules for the Conduct of 
Arbitrations published by the Association of Arbitrators (Southern Africa) or its 
successor body 

The place where arbitration is to be held is To be Advised 

The person or organisation who will choose an arbitrator  

• if the Parties cannot agree a choice or 

• if the arbitration procedure does not state who selects an arbitrator, is 
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Clause                                                                        Data 

the Chairman of the Association of Arbitrators (Southern Africa) or its successor body 

Option X7 Delay Damages 

X7 The delay damages for completion of the wholes of the works are R2,000.00 per day  

Option X13 Performance Bond 

X13 The amount of the performance bond is 10% of value of Contract 

Option X16 Retention 

X16 The retention percentage is 10% 

Z Additional Conditions of Contract 

 The additional conditions of contract are 

Z1 Selection and appointment of the Adjudicator 

A Party may at any time notify the other Party of the names of two persons he has 
chosen from the Panel of NEC Adjudicators set up by ICE-SA, a  Joint Division of the 
Institution of Civil Engineers and the South African Institution of Civil Engineering (see 
www.ice-sa.org.za) whose availability to act as the Adjudicator the notifying Party has 
confirmed. The other Party selects one of the two persons chosen to be the 
Adjudicator within four days of receiving the notice, failing which the person chosen 
by the notifying Party will be the Adjudicator.  The Parties appoint the selected 
Adjudicator under the NEC3 Adjudicator’s Contract, April 2013. 

Z2 Tax invoices 

The Contractor’s invoice.  

Delete the first sentence of core clause 51.1 and replace by: 

The Employer makes each payment within thirty days from the date of receipt 
(exclusive) of the Consultant’s invoice showing the details, which this contract 
requires or, if a different period is stated in the Contract Data, within the period stated. 

Z3 Acts or omissions by mandatories 

In terms of Section 37(2) of the Occupational health and Safety Act of 1993 (Act 85 
of 1993), the Contractor  hereby agrees that the Employer is relieved of any and all 
of its liabilities in terms of Section 37(1) of this Act in respect of any acts or omissions 
of the Contractor and his employees to the extent permitted by this Act, and that this 
contract comprises the written agreement between the Employer and the 
Contractor contemplated in section 37(2). 

Z4 Subcontractors 

The Contractor submits the name of each proposed subcontractor to the Employer’s 
representative for acceptance. A reason for not accepting the subcontractor is that 
his appointment will not allow the Contractor to Provide the Works. The Contractor 
does not appoint a proposed subcontractor until the Project Manager has accepted 
him. 
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Clause                                                                        Data 

Z5 Guarantee 

The maximum guaranteed sum is equal to 10 % of the total of the Prices and reduces 
to the following diminishing amounts: 

Guarantor’s liability 
expressed as a 
percentage of the total 
of Prices 

Period of liability 

Maximum guaranteed 
sum of 10 % 

From the date this demand bond comes into effect 
and until the date by when the Price for Work 
Done to Date has reached or exceeds 50 % of the 
total of Prices 

Reducing to the 
guaranteed sum of 6 % 

From the date by when the Price for Work Done 
to Date has reached or exceeds the amount 
stated above and until the date of Completion of 
the whole of the works 

Reducing to the 
guaranteed sum of 3 %  

From the day after the date of Completion of the 
whole of the works and until the date of issue of 
the last Defects Certificate. 

Reducing to the 
guaranteed sum of 1 % 

From the day after the date of issue of the last 
Defects Certificate and up to and including the day 
on which there are no amounts due by either Party 
to the other. 

 

 Transfer of rights 

The Employer owns the Contractor’s rights over material prepared for this contract 
by the Contractor except as stated otherwise in the Works Information.  The 
Contractor obtains other rights for the Employer as stated in the Works Information 
and obtains from a subcontractor equivalent rights for the Employer over the material 
prepared by the subcontractor.  The Contractor provides to the Employer the 
documents which transfer these rights to the Employer 
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C1.2.2  PART TWO - DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the NEC3 Engineering and Construction (Third edition of June 2005) and 
the relevant Guidance Notes and Flow Charts, published by the Institution of Civil Engineers, in order to 
understand the implications of this Data, which is required. Copies of these documents may be obtained from 
Engineering Contract Strategies (telephone (27) 011 803 3008). 

Each item of data given below is cross-referenced to the clause in the NEC3 Engineering and Construction 
Short Contract to which it mainly applies. 

Clause                                               Data 

10.1 The Contractor is 

 

Name: _______________________________________________________ 

 

Physical Address: __________________________________________ 

 

   ___________________________ Post Code: _____ 

 

Postal Address: ___________________________ Post Code: _____ 

 

Telephone: __________________ Fax: __________________ 

 

Mobile:  __________________ Email: ______________________________ 

11.2 (8) The Direct fee percentage is _____________________ 

11.2 (8) The subcontracted fee percentage is _________________ 

11.2 (18) The working areas are the site and ____________________  

24.1 The Contractor’s key persons are: 

1 Name:  

Position in the Project Team: ______________________________ 

Responsibilities: 

____________________________________________________  

Qualifications: 

______________________________________________________  

Experience: 

____________________________________________  

 

Physical Address: __________________________________________ 

   ___________________________ Post Code: _____ 

Postal Address: ___________________________ Post Code: _____ 

Telephone: __________________ Fax: __________________ 



41 
 

Tender Reference: MISA/RMLM/EC/012/2021/22  End User initial .  

 

Mobile:  __________________ Email: ______________________________ 

 

(Please use separate pages referring to this clause for detailing this information for all 
Contractor’s key persons) 

11.2(14) The following matters will be included in the Risk Register 
 

 

11.2 (21) The bill of quantities is ………………………………………….  

11.2 (31) The tendered total of the Prices is ……………………………….  

52.1 The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . . . %  

52.1 The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . . . . %  
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

Cooperative Governance & Traditional Affairs 

Reference no.: MISA/RMLM/EC/012/2021/22  

APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND WATER DEVELOPMENT, 
CONSTRUCTION OF PUMPING STATION, CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF 

SBS OR SIMILAR TANK RESERVOIR, CONSTRUCTION OF RETICULATION NETWORK AT  BOLD 
POINT - HOGSBACK  BOREHOLES IN RAYMOND MHLABA LM, EASTERN CAPE PROVINCE. 

C1.3 SECURITIES: PERFORMANCE BOND  

 

 

 (to be reproduced exactly as shown below on the letterhead of the Surety) 

 

 

 {Insert name and registered address of the Contractor} 

 

 

 

                                                                              Date: 

 

 

 

 

 

    

Dear Sirs, 

 

PERFORMANCE BOND FOR CONTRACT NO.   

 

With reference to the above numbered contract made or to be made between  

 

      

 

 

 

 

 

 

 

 

 

 

 
{Insert registered name and address of the Contractor}  
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(the Contractor), for 

{Insert details of the works from the Contract Data} (the works). 

 

 

 
I/We the undersigned   

on behalf of the Surety  

of physical address  

  

 

and duly authorised thereto do hereby bind ourselves as Surety and co-principal 
debtors in solidum for the due and faithful performance of all the terms and 
conditions of the Contract by the Contractor and for all losses, damages and 
expenses that may be suffered or incurred by the Employer as a result of non-
performance of the Contract by the Contractor, subject to the following conditions: 

 

1. The terms Employer, Contractor, works and Defects Certificate have the 
meaning as assigned to them by the conditions of contract stated in the 
Contract Data for the aforesaid Contract. 

 

2. We renounce all benefits from the legal exceptions "Benefit of Excussion 
and Division", "No value received" and all other exceptions which might or 
could be pleaded against the validity of this bond, with the meaning and 
effect of which exceptions we declare ourselves to be fully acquainted. 

 

3. The Employer has the absolute right to arrange his affairs with the 
Contractor in any manner which the Employer deems fit and without being 
advised thereof the Surety shall not have the right to claim his release on 
account of any conduct alleged to be prejudicial to the Surety.  Without 
derogating from the foregoing compromise, extension of the construction 
period, indulgence, release or variation of the Contractor's obligation shall 
not affect the validity of this performance bond. 

 

4. This bond will lapse on the earlier of 

 

 the date that the Surety receives a notice from the Employer stating 
that the last Defects Certificate has been issued, that all amounts due 
from the Contractor as certified in terms of the contract have been 
received by the Employer and that the Contractor has fulfilled all his 
obligations under the Contract, or 
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 the date that the Surety issues a replacement Performance Bond for 
such lesser or higher amount as may be required by the Employer. 

 

5. Always provided that this bond will not lapse in the event the Surety is 
notified by the Employer, (before the dates above), of the Employer's 
intention to institute claims and the particulars thereof, in which event this 
bond shall remain in force until all such claims are paid and settled. 

 

6. The amount of the bond shall be payable to the Employer upon the 
Employer's demand and no later than 7 days following the submission to 
the Surety of a certificate signed by the Employer stating the amount of 
the Employer's losses, damages and expenses incurred as a result of the 
non-performance aforesaid.  The signed certificate shall be deemed to be 
conclusive proof of the extent of the Employer's loss, damage and 
expense. 

 

7. Our total liability hereunder shall not exceed the sum of: 

 

 __________________________________________________________ 

R ____________________________________________________ 

 

8. This Performance Bond is neither negotiable nor transferable and is 
governed by the laws of the Republic of South Africa, subject to the 
jurisdiction of the courts of the Republic of South Africa. 

 

 

 

Signed at  on this  day of   200_ 

 

 

Signature(s)  

Name(s) (printed)  

Position in Surety company 
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Signature of Witness(s) 

 

  

Name(s) (printed)   
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C1.3 SECURITIES: REDUCING VALUE GUARANTEE  

 

(to be reproduced exactly as shown below on the letterhead of the Surety) 

 

{Insert name and registered address of the Employer} 

 

 

 

                                                                              Date: 

 

   

Dear Sirs, 

 

REDUCING VALUE GUARANTEE FOR CONTRACT NO.   

 

With reference to the above numbered contract made or to be made between  

 

{Insert registered name of the Employer} (the Employer) and 

{Insert registered name and address of the Contractor}  

(the Contractor), for 

{Insert details of the works from the Contract Data} (the works). 

 

 

 

I/We the undersigned   
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on behalf of the Guarantor  

of physical address  

 

and duly authorised thereto, do hereby undertake to pay the Employer forthwith on receipt of written demand 
from the Employer up to the maximum guaranteed sum of  

 

 (say) _____________________________________________________________________________ 

 R ____________________________________________________ 

in respect of amounts due by the Contractor to the Employer for whatever reason in terms of the contract 
between the Employer and the Contractor in respect of the works. The following further terms shall apply: 

 

1  The Guarantor's liability shall be limited to the diminishing amounts of the guaranteed sum as 
set out below: 

 

 Guarantor's Liability Period of Liability 

1.1 Maximum guaranteed sum:  

R _________________ 

From the date this demand bond comes into effect and until 
the date by when the Price for Work Done to Date has 
reached or exceeds R _________________ 

1.2 Reducing to the guaranteed sum of: 

R _______________________ 

From the date by when the Price for Work Done to Date has 
reached or exceeds the amount stated in 1.1 above and until 
the date of Completion of the whole of the works 

1.3 Reducing to the guaranteed sum of 
R _______________ 

From the day after the date of Completion of the whole of the 
works and until the date of issue of the last Defects 
Certificate. 

1.4 Reducing to the guaranteed sum of: 
R _________________ 

From the day after the date of issue of the last Defects 
Certificate and up to and including the day on which there are 
no amounts due by either Party to the other. 

 

1.5  Thereafter this demand guarantee shall lapse. 
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2  The terms Employer, Contractor, works, Price for Work Done to Date, Completion, Defects Certificate 
and Party have the meaning given to them by the conditions of contract stated in the Contract Data for 
the aforesaid Contract. 

 

3  The Employer shall have the absolute right to arrange his affairs with the Contractor in any 
manner which the Employer deems fit and the Guarantor shall not have the right to claim his release on 
account of any conduct alleged to be prejudicial to the Guarantor.  Without derogating from the 
foregoing, any compromise, extension of the Completion Date, indulgence, release or variation of the 
Contractor's obligation shall not affect the validity of this demand guarantee. 

 

4  The Guarantor chooses domicilium citandi et executandi for all purposes in connection herewith 
at the address appearing above. 

 

5  This Reducing Value Guarantee is neither negotiable nor transferable and is governed by the 
laws of the Republic of South Africa, subject to the jurisdiction of the courts of the Republic of South 
Africa.  

 

6  The Employer returns this Guarantee to the Guarantor when it has lapsed in terms of clause 1 
above or on payment in full thereof whichever is the earlier. 

 

 

 

Signed at  on this  day of   20  

 

 

 

Guarantor:  

Representative  

 

 Representative  

Name (printed) 

 

 Name (printed)  
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Capacity 

 

 Capacity   

As Witness 

 

 As Witness  

Guarantor’s 
stamp or seal 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

Cooperative Governance & Traditional Affairs 

Reference no.: MISA/RMLM/EC/012/2021/22  

APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND WATER DEVELOPMENT, 
CONSTRUCTION OF PUMPING STATION, CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF 

SBS OR SIMILAR TANK RESERVOIR, CONSTRUCTION OF RETICULATION NETWORK AT  BOLD POINT - 
HOGSBACK  BOREHOLES IN RAYMOND MHLABA LM, EASTERN CAPE PROVINCE. 

PART C2:  PRICING DATA 

 

INDEX 

 

PART C2: PRICING DATA ...................................................................................................................... 51 

C2.1  PRICING INSTRUCTIONS ........................................................................................................... 51 
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PART C2: Pricing Data 

C2.1  PRICING INSTRUCTIONS 

 

1  The Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications) and the 
Drawings shall be read in conjunction with the Bill of Quantities. 

2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the construction 
of Temporary and Permanent Works. 

3 Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he should note 
the fact that the Contractor is entitled, under various circumstances, to payment for additional work carried 
out and that the Project Manager is obliged to base his assessment of the rates to be paid for such additional 
work on the rates the Contractor inserted in the Bill. Clause 8 of each Standardized Specification, and the 
measurement and payment clause of each Particular Specification, read together with the relevant clauses 
of the Project Specifications, all set out which ancillary or associated activities are included in the rates for 
the specified operations 

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and Project 
Specifications. No consideration will be given to any claim by the Contractor submitted on such a basis. The 
Bill has been drawn up generally in accordance with the latest issue of Civil Engineering Quantities. Should 
any requirement of the measurement and payment clause of the appropriate Standardized or Project 
Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil Engineering Quantities, the 
requirement of the appropriate Standardized, Project, or Particular Specification as the case may be, shall 
prevail 

 

4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any allowance 
having been made for waste. The final design drawings and accompanying construction bill of quantities 
provided by the contractor and design engineer, will be approved by the assigned MISA project manager and 
will be required to facilitate implementation of the C.2.2 Schedule of quantities. 

 

5  The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the Employer 
for the work described under the project specifications.  Such amounts shall cover all the costs and expenses 
that may be required in and for the construction of the work described, and shall cover the costs of all general 
risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the 
documents on which the Tender is based.  

 

6 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are 
stated.  An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Bill. 

 

 The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tendered rates shall apply should work under these items actually be required. 
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 Should the Tenderer group a number of items together and tender one sum for such group of items, the 
single tendered sum shall apply to that group of items and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the 
item included in another item shall be deemed to be nil. 

 

 The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

 

7  The quantities of work as measured and accepted and certified for payment in accordance with the 
Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by differences between 
the quantities in the Bill of Quantities and the quantities certified for payment. 

 

Ordering of materials are not to be based on the Bill of Quantities, but only on information issued for 
construction purposes. 

 

8 Contingencies allowed for in this schedule of quantities shall be utilised at the discretion of     the Employer 
represented by the Acting Chief Director: Infrastructure Delivery, Maintenance & Stakeholder Coordination  

 

9   Provisional Sums in the schedule of quantities shall be utilised at the discretion of the Project Manager.  In 
addition, provisional sums may be omitted entirely by the Project Manager if so required. 

 

10   Those parts of the works to be constructed using labour-intensive methods have been marked in the 
schedule of quantities with the letters LI in a separate column filled in against every item so designated. 
The works, or parts of the works so designated are to be constructed using labour-intensive methods only. 
The use of plant to provide such works, other than plant specifically provided for in the scope of work, is a 
variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the 
activities which must be done by hand, and this clause does not over-ride any of the requirements in the 
generic labour intensive specification in the Scope of Works. 

 

11  Where minimum labour intensity is specified by the design the contractor is expected to use his/her initiative 
to identify additional activities that can be done labour intensively in order to comply with the set minimum 
labour intensity target.  

 

12 . Payment for items which are designated to be constructed labour-intensively (either in this schedule or in 
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any 
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned 
and any works so constructed will not be certified for payment. 

 

13  For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to 
them: 
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 Unit  : The unit of measurement for each item of work as defined in the Standardized, Project 
or Particular Specifications 

 

 Quantity  : The number of units of work for each item 

 

 Rate  : The payment per unit of work at which the Tenderer tenders to do the work 

 

 Amount  : The quantity of an item multiplied by the tendered rate of the (same) item 

 

 Sum  : An amount tendered for an item, the extent of which is described in the Bill of Quantities, 
the Specifications or elsewhere, but of which the quantity of work is not measured in 
units 

14   The units of measurement indicated in the Bill of Quantities are metric units.  The following abbreviations 
may appear in the Bill of Quantities: 

 

 mm = millimetre 

 m = metre  

 km = kilometre  

 km-pass = kilometre-pass 

 m² = square metre  

 m²-pass = square metre-pass 

 ha = hectare 

 m³ = cubic metre 

 m³-km = cubic metre-kilometre 

 kW = kilowatt 

 kN = kilonewton 

 kg  = kilogram 

 t = ton (1 000 kg) 

 % = per cent 

 MN = meganewton 

 Sum = Sum 

 MN-m = meganewton-metre 

 PC Sum = Prime Cost Sum 

 Prov Sum = Provisional Sum 
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C2.2  SCHEDULE OF QUANTITIES 

The Bill of Quantities is structured as outline below. Where there is gaps and omissions in specifications and/or 
BOQ the applicable Standard shall apply. 

Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 
associated therewith are deemed to have been provided for and included in the unit rates and sum amounts 
tendered under such items.   

The final design drawings and accompanying construction bill of quantities provided by the contractor 
and design engineer, will be approved by the assigned MISA project manager and will be required to 
facilitate implementation of the tendered Schedule of Quantities below. 

No Description Unit  Qty Rate Amount 

1. Preliminary and General Costs     

1.1 Preliminary & General Cost to allow for 
Employment of CLO for the duration of the 
Contract (R4500 pm plus R500 pm 
cellphone allowance) & Payment of PSC 
members for attendance of meetings for 
the duration of the contract (5 No members 
at R200 per member per meeting) 

Sum 1   

2 Borehole Construction     

2.1 Construct borehole, including the 
provision and equipping of all necessary 
mechanical and electrical equipment. Rate 
to include the provision of 3 hard copies of 
O&M Manual. (Note: A Separate BoQ, 
itemising and quantifying items provided 
under this Sum shall be issued at a later 
stage and shall form the final basis for 
payment) 

Sum 1   

3 Supply and Installation of diesel 
generators 

    

3.1 Supply and install diesel generator set and 
necessary switching gear to power the 
Borehole. Rate also to include the 
provision of a 6m x 3m pumphouse on a 
concrete support platform to securely 
house gen-set, borehole pump and 
switching gear. pumphouse to be fitted 
with galvanised louvre vents. Rate to 
include the provision of 3 hard copies of 
O&M Manual. (Note: A Separate BoQ, 

Sum 1   
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No Description Unit  Qty Rate Amount 

itemising and quantifying items provided 
under this Sum shall be issued at a later 
stage and shall form the final basis for 
payment) 

4 Supply and Construction of Pipelines     

4.1 Supply and Construction of pumping water 
pipeline 75 mm Diameter for including all 
necessary fittings (Note: A Separate BoQ, 
itemising and quantifying items provided 
under this Sum shall be issued at a later 
stage and shall form the final basis for 
payment) 

m 3 250   

4.2 Supply and Construct 63 mm Diameter 
feeder pipelines and standpipes (Note: A 
Separate BoQ, itemising and quantifying 
items provided under this Sum shall be 
issued at a later stage and shall form the 
final basis for payment) 

m 1000   

5 Supply and install water storage Tanks;     

5.2 Supply and install 48 hrs capacity Steel or 
Similar water storage Tank 

No 2   

6 Professional Engineering Fees & 
Disbursements for the entire Supply 
and Construction scope of work. 

Sum 1   

7. Other Costs     

8.1 Geotechnical Investigation Sum 1   

8.2 Topographical and As-built Surveys Sum 1   

 SUB-TOTAL  

 15% VAT  

 TOTAL (To be carried to form of Tender)  
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Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

Cooperative Governance & Traditional Affairs 

Reference no.: MISA/RMLM/EC/012/2021/22 

APPOINTMENT OF A MANAGEMENT CONTRACTOR SITING & GROUND WATER DEVELOPMENT, 
CONSTRUCTION OF PUMPING STATION, CONSTRUCTION OF PUMPING MAIN, CONSTRUCTION OF 

SBS OR SIMILAR TANK RESERVOIR, CONSTRUCTION OF RETICULATION NETWORK AT  BOLD POINT - 
HOGSBACK  BOREHOLES IN RAYMOND MHLABA LM, EASTERN CAPE PROVINCE 

PART  C3:  SCOPE OF  WORK 
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PART  C3: SCOPE OF WORK 

 

C3.1 DESCRIPTION OF THE WORKS AND SERVICES 

A. Employers’ objectives  

MISA’s objective is to appoint a management contractor, already on the relevant framework panel for the 
services of construction or installation of a water supply scheme at Hogsback – Bold Point Village,  settlement 
within the Raymond Mhlaba Local Municipality, within the jurisdiction of Amathole District Municipality, Eastern 
Cape. 

Ultimately the objective is to appoint a suitably experienced civil engineering contractor on a ‘design and 
construct’ basis to implement the specified engineering proposal. The design proposal as indicated in the 
Scope of Works, is to be used a basis for quotation. The contractor will also be responsible to enlist the services 
of a professional engineer or technologist who will in his professional capacity be liable for the detail design 
development, documentation, contract administration and close-out, required for implementation for the 
provision of water supply to the settlements of Hogsback - Bold Point village, as indicated in the C4: Site 
Information.  

B. BACKGROUND 

The Bold Point Village - Hogsback  area under consideration falls within the Raymond Mhlaba Local 

Municipality, a category B municipality which falls within the Amathole District Municipality (ADM). 

The municipality is located in the South Eastern part of the Eastern Cape Province. 

The Employer’s objectives are to deliver temporary emergency intervention to provide public 

infrastructure for the supply of potable water to the area Bold Point, Hogsback in the Eastern Cape. 

The Contractor shall make use of local resources as is reasonable. These resources include local 

labour, local suppliers, builders, sub-contractors and plant hire. The Contractor is to agree the 

number and nature of skilled personnel that he wishes to bring onto the project and have these 

confirmed by the Engineer and Project Steering Committee (If appointed). Any changes to this 

agreed number must be registered with the Engineer. 

The scope of works relevant to this Contract is part of a broader drought mitigation initiative project 

under implementation to restore sustainable and reliable potable water supply the public living under 

jurisdiction of the Client. 

This Contract is specifically intended to address Bold Point, Hogsback in the Eastern Cape Province. 

The Employer has identified viable positions for the installation of boreholes. The intention is to 

construct and equip the boreholes and install the necessary rising main pipelines to deliver water 

from the boreholes into nearby existing water storage structures. 

Additionally, internal water reticulation pipework and provision of low-cost communal standpipe 

water supply will be installed to deliver water within the residential area. 
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The primary aim of the project is to provide the community of Bold Point - Hogsback  with the necessary bulk 
water supply, and storage infrastructure to ensure sustainable water supply to the community. The community 
is comprised of one settlement: 

 

Area Bold Point - Hogsback  Population (Estimated) 

Hogsback Settlement – Bold Point Village:
 126 Households 

756 

   

TOTAL 756 

 

C. Overview of the Works 

The overview of the works entails supply of potable water to the village of Bold Point - Hogsback  
with the population of estimated 756 and 126 households in MISA’s endeavour to improve life the 
people.   

D. Extent of the works and services  

The extend of the works for this project is mainly focused on; 

 Works Design Report works specifications, Construction BOQ, Design Drawings and Procurement 
Document. 

 Design and equip boreholes. 

 Construction of 3250m water pumping main  

 Construction of 1000m reticulation pipeline 

 Construction of two Storage Tank preferable steel reservoir and connection into the existing water 
distribution network. 

 

The extend of works further include the assessment of the sitting and drilled boreholes, design and construction 
(where necessary), refurbishment, and supply of all materials and accessories for the augmentation and 
connection into the existing water system works as well as construction monitoring and commissioning of all 
items listed below.  

The extent of the works also includes the supply of all labour, materials, workmanship, machinery, equipment, 
transport, attendance on others and everything stated or implied which is, or may be, necessary in and for the 
entire completion of all of the following: 

 Establishment of contractor’s team with all sub-contractors including local sub-contractors, 

 Condition assessments for the one borehole and compilation of reports for each borehole, 
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 Supply of all materials and accessories for the refurbishment and connection into the existing water 
system works. 

 Design and construction of a cost-effective security monitoring system for the borehole station, 

 Site clearance and general cleaning of the borehole area. 

 Additional water pipe reticulation  

 Where reference is made to repair works, this includes but not limited to refurbishment, rehabilitation 
or alteration. 

 

E. Project Deliverables 

The contractor will be responsible for the complete project implementation, including final design and 
implementation / construction, required to achieve the deliverables as indicated below. The contractor will 
therefore also be required to include the services of an ECSA registered Professional Civil Engineer (Pr Eng) 
or Professional Civil Engineering Technologist (Pr Tech Eng) with proven, relevant project experience, to 
implement the proposed engineering design and contract management in their professional capacity. 

 Deliverables 

 Works Design Report works specifications and Design Drawings. 

 Detailed working Drawings and Bills of Quantities 

 Geohydrological survey; 

 Topographical Survey 

 Borehole development: 

 Sight boreholes. 

 Drill boreholes 

 Equip boreholes  

 Motor Control Centre (MCC). 

 Installation of suitably sized pump 

 Construction of borehole pumphouse  

 Security fencing. 

 Water Testing 

 Off diesel genset supply to pumps, including; 

o Anti-theft measures. 

 Bulk supply pipeline, including; 

o Bulk metering 
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o Route determination. 

 Steel Storage or similar tanks (48hrs storage capacity), including; 

o Level control 

 Feeder pipeline and standpipes, including; 

o Connection to water existing infrastructure as determined on site. 

 Topographic and as-built surveys 

 Additional Deliverables 

o Site Assessment Report and Condition Assessment Reports for the relevant 
boreholes 

o Project Implementation Plan, 

o Detailed Design Report and Summary of General Legislative Authorisations 

o Monthly Implementation Progress Reports 

o Monthly Site Meetings Agenda, Minutes and Arrange Site Visits for Relevant 
Stakeholders 

o Close-Out Report including pictures before and after the Works and a file of all 
Contractual Documentation.   

o Approved Work Orders, 

o Test results for water samples, bedding compaction and or pipe replacement (where 
necessary), 

Legislative Requirements 

The contractor must conduct due diligence and will be responsible to obtain all the required 
authorizations from the relevant authorities, including, but not limited to; 

o General Authorization (DWS) 

o Environmental Impact Assessment (if required) 

o Any ‘wayleaves’ required (Local Municipality, SANRAL, etc.) 

o Compliance with the OHS Act regulations (Rate to include for risk assessment 
specific  to the COVID-19 Epidemic and other adjustments to ensure 
compliance for the  assignment  including maintenance of a register  for  workers 
contacts.) 
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Furthermore, the contractor shall comply will all legislation as prescribed by the Department 
of Labour, Occupational Health and Safety Act and Department of Environmental Affairs. 

 Design Considerations 

The proposed engineering solution must be signed off by the appointed Consultant either 
registered as a Professional Civil Engineer (Pr Eng) or Professional Civil Engineering 
Technologist (Pr Tech Eng) with ECSA, to ensure all deliverables are met as per the required 
scope of works. The final design proposal must additionally be submitted for review to the 
designated engineering professional from MISA before any works can begin.  

The proposed engineering design strategy should allow for the following design parameters: 

 General design criteria and philosophy 

The basic design principles as prescribed by the Red Book (Guidelines for Human Settlement 
Planning and Design) will generally be applied throughout the design process. This includes 
the calculation the water demand. 

Practical and situation specific design amendments will also be considered and where 
justified, given precedence over Red Book dictated design guidelines, in order to ensure long 
term sustainability of the infrastructure. 

All construction shall be according to SANS 1200 (Standardised Specification for Civil 
Engineering Construction). 

 Water demand & storage 

Average water demand will be estimated according to the Red Book (Guidelines for Human 
Settlement Planning and Design) and more specifically to RDP standard. 

The design parameters (assumptions) are as follows; 

General parameters: (RDP Guidelines) – Hogsback Settlement – Bold point village 

 Household content   = 6 persons 

 Growth      = 2% per annum 

 Consumption rate    = 25 litres/capita/day 

 Peak Factor    = 3 

 

 Hogsback Settlement (Bold point Village): 
 

o Total Population    = 756 persons 
o Design Population in 10 years   = - persons 
o Total Daily Demand    = 18.9 m3/day 
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i. Supply pipelines 

Pipeline design parameters regarding minimum pipe gradients, diameters and cover depths, as 
prescribed by the Red Book (Guidelines for Human Settlement Planning and Design) will generally be 
applied throughout the design process. 

The Red Book indicates 0.6 m/s as the minimum recommended pipe flow velocity. Proposed pipe 
diameters for the Bold Point - Hogsback  settlements will however result in lower velocities than typically 
recommended. This deviation from the norm is to accommodate practical construction and operation, 
as lower flow velocities will yield less friction losses, which in turn lowers the solar power requirement 
and associated cost. The low flow velocities also allow for spare capacity on the pipelines, which will 
allow for future upgrades to the bulk supply, should the level of service to the community be increased. 

 Hogsback  Settlement (1) – Bold point village: 
o Proposed pipe internal dia.   = 75 mm 
o Estimated pipeline length  = 3250 m 
o Static head    = 100 m (Estimated)  

 

The contractor will be required to subcontract the detail design services to a suitably experienced 
consultant. 

a. Location of the works 

The target areas fall under the jurisdiction of the Raymond Mhlaba Local Municipality. The locality of the target 
areas are shown in the Figures below.  
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    Figure 1: Hogsback Settlement Locality  - Bold point Village 

     

 

PROJECT MANAGEMENT STRUCTURES 

The PSP will work strictly under the management of a Project Management Team (PMT) led by the MISA 

Provincial Manager for the Eastern Cape Province. 

 

All other project administrative related issues will be managed by MISA and payment certificates will be 

submitted to the MISA National office in Pretoria through the MISA Provincial Manager for the Eastern Cape, 

after approval of completed works.  

 

Progress reporting will be required per payment certificate and should reflect progress on site. 

 

TIME FRAMES 

The estimated timeframe for completion of all the activities as described herein the C3: Scope of work is 6 

months from the date of start of work. 

 

FACILITIES AND EQUIPMENT TO BE PROVIDED BY THE EMPLOYER 

The Employer shall provide no facility or equipment. 

 

FACILITIES AND EQUIPMENT TO BE PROVIDED BY THE SERVICE PROVIDER 

The Service Provider shall provide all equipment and facilities required to provide the services relating to 

successful completion of the project.   
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MEASUREMENT AND PAYMENT 

 

The P&G is to cover all compliance with the legislated OHS Act Requirements including all requirements in 
line with the Disaster Management Act relating to the prevention and management of the COVID-19 pandemic 
for the duration of the contract commencing from the date the Contractor establishes site in line with the 
contract and terminating on the date of the final inspection of the Works. Furthermore, the Contractor will 
maintain all relevant information of workers and visitors to facilitate effective contact tracing, if and when 
required. 

The P&G is to include full compensation for the Service Provider’s costs to provide a monthly stipend to the 
Community Liaison Officer (CLO) of R4500 monthly and tools of trade (including monthly airtime of R500 to 
complete all responsibilities required for the successful completion of the project). Additionally, this pay item 
will include full compensation for all PSC members to attend meetings for the duration of the contract at R300 
per sitting per month.   
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C3.2 GENERAL REQUIREMENTS 

 

3.2.1   Management requirements 

 

a) The Contractor shall in providing the Works observe all statutes, by-laws and associated regulations and 
industry norms established in relevant South African national standards published in terms of the Standards 
Act of 2008 or standards recommended by professional associations.  

 

b)       The Contractor shall, where design services are required, manage the implementation of packages from 
stage 3 and onwards in accordance with the provisions of the latest edition of the National Treasury 
Standard for Infrastructure Procurement and Delivery Management. 

 

3.2.2 Construction requirements  

The Contractor shall only incorporate in the works materials (substances that can be incorporated into the works), 
products (item manufactured or processed for incorporation into the works), components (products manufactured 
as distinct units to serve a specific function or functions) and assemblies (set of related components attached to 
each other) which are: 

 

a) Fit for their intended purpose; and  

 

b)    Capable of fulfilling required functions under intended use conditions or when in use, with planned 
maintenance, under the influence of the environmental actions or a result of a self-ageing process for a 
period of time within industry accepted norms. 

 

3.2.3    Design requirements 

 

The Subcontractor appointed by the Contractor to provide design services shall: 

a) Observe in the provision of the services all relevant statutes, by-laws and associated regulations, the 
provisions of National Treasury’s Standard for Infrastructure Procurement and Delivery Management, 
standards of professional conduct and industry norms established in relevant South African national 
standards published in terms of the Standards Act of 2008 or standards recommended by professional 
associations; and   
 

b) Provide the services in accordance with the relevant ‘Guideline Scope of Services’ as per the Guideline for 
Services and Processes for Estimating Fees for Persons Registered in terms of the Engineering Profession 
Act, 2000, (Act No.46 of 2000) as a project leader, lead designer, designer, cost consultant and supervising 
agent. 
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C3.3 MANAGEMENT 

 

3.3.1   General  

The Contractor shall: 

a)    Provide a fortnightly progress report covering the Scope or Works. 
 

b)      Be required to participate in regular progress meetings with the client and other stakeholders. 

 

3.3.2   Health and safety 

The Contractor shall manage health and safety in accordance with the latest edition of the MISA Occupational 
Health and Safety Specification for Construction Works Contracts (see Annexure 2).  

 

3.3.3  Completion strategy 

a)        The Contractor shall develop a completion strategy to minimise the correction of defects after Completion 
and to achieve Completion on or before the Completion Date. Such a strategy shall include a systematic 
approach to ensuring that employees and subcontractors search for defects as the work progresses, 
programme their work in such a manner that defects are corrected ahead of Completion and sufficient time 
is allowed for commissioning. 

b)       The completion strategy should be framed around the systematic acceptance and / or testing of materials, 
plant, workmanship and subsystems as the works proceed in order to address issues ahead of completion 
and the allocation of tasks to ensure satisfactory completion.   

 

3.3.4 Programme 

The additional information to be shown on the programme are the dates for submission of end of stage deliverables 
associated with the latest edition of the National Treasury Standard for Infrastructure Procurement and Delivery 
Management.  

 

3.3.5    Procurement: Promotion of secondary (developmental) procurement objectives   

a)    The Contractor shall achieve in the execution of a Package Order key performance indicators which promote 
a range of secondary procurement objectives including those relating to local economic development, 
Broad-Based Black Economic Empowerment and local labour.  

b)       The Contractor shall provide in a format acceptable to the Project Manager monthly data which facilitates 
the reporting on key performance indicators relating to secondary procurement objectives to a wide range 
of stakeholders.   

 

3.3.6 Reporting 

The Contractor shall report on the socio-economic indicators such as jobs created and employment of local labour 
specified in a Package Order. 
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3.3.7 Communications 

All communications with the Employer which are made in terms of the contract should be made using the standard 
templates provided by MISA.  

 

3.3.8 Issuing of Package Orders  

The Employer will issue Package Orders in accordance with the provisions of the latest edition of the National 
Treasury Standard for Infrastructure Procurement and Delivery Management.  

 

3.3.9 Invoices 

Invoices submitted shall be a Tax invoices.  The invoice shall comply with requirements, if any, established by the 
Employer. 

Detailed payment certificates, clearly indicating progress on payment items shall be submitted for approval before 
any invoice shall be issued. Separate payment certificates shall be submitted for the engineering and construction 
deliverables. Payment will be according to actual verified progress. 

 

3.3.10 Vendor registration 

The Contractor shall complete vendor registration forms before the first assessment date. Such forms and the 
submission requirements shall be obtained from the Employer. 

 


